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SECTION 00200

INSTRUCTIONS TO BIDDERS

ARTICLE 1. INVESTIGATION OF BIDDERS

1.1 The investigation of a Bidder will seek to determine whether available equipment and financial
resources are adequate to assure Veolia that the Goods and Services will be delivered in
accordance with the terms of the Agreement.

1.2 In evaluating Bids, Veolia will consider the qualifications of only those Bidders whose Bids are
in compliance with the prescribed requirements.

1.3 Veolia reserves the right to reject any Bid if the evidence submitted by, or the investigation of,
such Bidder fails to satisfy Veolia that such Bidder is properly qualified to carry out the obligations
of the Procurement Documents and to complete the Goods and Services contemplated therein.

ARTICLE 2. COPIES OF PROCUREMENT DOCUMENTS

2.1 Complete sets of Procurement Documents shall be used in preparing Bids; neither Veolia nor
Engineer assume any responsibility for errors or misinterpretations resulting from the use of
incomplete sets of Procurement Documents.

2.2 Veolia and Engineer in making copies of Procurement Documents available do so only for the
purpose of obtaining Bids on the Work and do not confer a license or grant for any other use.

ARTICLE 3. EXAMINATION OF PROCUREMENT DOCUMENTS

3.1 Before submitting a Bid, each Bidder must (a) examine the Procurement Documents
thoroughly, (b) become familiar with Federal, State and local laws, ordinances, rules and
regulations that may in any manner affect cost, progress or performance of the Work; and (c) study
and carefully correlate Bidder's observations with the requirements of the Procurement Documents.

3.2 The submission of a Bid will constitute an incontrovertible representation that the Bidder has
complied with every requirement of this Article 3 and that the Procurement Documents are sufficient
in scope and detail to indicate and convey understanding of all terms and conditions for providing
the Goods and Services.

ARTICLE 4. INTERPRETATIONS

4.1 All questions about the meaning or intent of the Procurement Documents shall be received via
e-mail by Veolia, Attn: Mr. Daniel Finan, e: daniel.finan@veolia.com, m: (978) 320-6898  at least
ten days before the date herein set for the opening of bids.

4.2 Written clarifications or interpretations will be issued by Addenda not later than five days before
the bid opening date. Only questions answered by formal written Addenda will be binding. Oral and
other clarifications or interpretations will be without legal effect. Addenda will be e-mailed to all
parties recorded as having received the Procurement Documents.

4.3 Bidders are responsible for determining that they have received all Addenda issued.

ARTICLE 5. PRE-BID CONFERENCE

5.1 A pre-bid conference will not be scheduled. Subcontractors can schedule site visits by
contacting Dan Finan at (978) 320-6898. Veolia will transmit to all prospective Bidders of record
such Addenda as Veolia considers necessary in response to questions. Oral statements may not
be relied upon and will not be binding or legally effective.

ARTICLE 6. BID FORM
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6.1 Each Bid shall be submitted on the Bid Form on the pages appended to the Procurement
Documents. One such copy of the Bid Form shall be removed and submitted separately. All blank
spaces must be filled in.

6.2 Bid Forms shall be completed in ink or by typewriter. The Bid price of each item on the form
shall be stated in words, and figures. Discrepancies between words and figures will be resolved in
favor of words. Discrepancies between the indicated sum of any column of figures and the correct
sum thereof will be resolved in favor of the correct sum.

6.3 Firm bids are required. Conditional bids will not be considered.

6.4 Bids by corporations shall be executed in the corporate name by the president or a vice-
president (or other corporate officer accompanied by evidence of authority to sign) and the
corporate seal shall be affixed and attested by the secretary or an assistant secretary. The
corporate address and state of incorporation shall be shown below the signature.

6.5 Bids by Limited Liability Companies shall be executed in the Limited Liability name by the
Manager (or other Limited Liability Company officer/representative accompanied by evidence of
authority to sign.) The Limited Liability Company address and state where the Limited Liability
Company was formed shall be shown below the signature.

6.6 Bids by partnerships shall be executed in the partnership name and signed by a partner, whose
title shall appear under the signature. The official address of the partnership shall be shown below
the signature.

6.7 All names shall be typed or printed below the signature.

6.8 The Bid shall contain an acknowledgement of receipt of all Addenda (the numbers of which
shall be filled in on the Bid Form).

6.9 The address to which communications regarding the Bid are to be directed shall be shown.

6.10 One copy of each Bid shall be submitted via e-mail.

ARTICLE 7. RECEIPT OF BIDS

7.1 Bids will be received at the time and place indicated in the Invitation to Bid.

7.2 Veolia may consider informal any Bid not prepared and submitted in accordance with the
provisions hereof.

7.3 Bidders are cautioned that it is the responsibility of each individual bidder to assure that their
bid is in the possession of the responsible official or the designated alternate prior to the stated
time and at the place of the Bid Opening. Owner is not responsible for bids delayed by e-mail
services, of any nature.

ARTICLE 8. MODIFICATION AND WITHDRAWAL OF BIDS

8.1 Bids may be modified only by an appropriate document duly executed (in the manner that a Bid
must be executed) and delivered to the place where Bids are to be submitted at any time prior to
the opening of Bids.

8.2 Bids may be withdrawn prior to the scheduled time (or authorized postponement thereof) for
the opening of Bids.

8.3 Any Bid received after the time and date specified shall not be considered. No Bid may be
withdrawn for a period of thirty days, excluding Saturdays, Sundays, and legal holidays, after the
actual date of the opening of the Bids.

ARTICLE 9. AWARD OF CONTRACT
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9.1 The Contract will be awarded to the lowest responsible and eligible Bidder (Successful Bidder).
Such a Bidder shall possess the skill, ability, and integrity necessary for the faithful performance of
the work. The term "lowest responsible and eligible Bidder" as used herein shall mean the Bidder
whose Bid is the lowest of those Bidders possessing the skill, ability, and integrity necessary to the
faithful performance of the Work.

9.2 Veolia reserves the right to reject any and all Bids, to waive any and all informalities if it is in
Veolia's best interest to do so, and the right to disregard all nonconforming, non-responsive or
conditional Bids.

9.3 If the Contract is to be awarded, Veolia will give the Successful Bidder an agreement within
sixty days, excluding Saturdays, Sundays, and legal holidays.

9.4 The Owner may elect to increase the scope of work by selecting, in order, any of the add
alternates listed in the Bid Form, such that no single alternate will be considered unless every
alternate preceding it on the list has been added to the Base Bid.

9.5 Bidders to be considered responsive shall submit bids on all add alternates listed in the Bid
Form. The low bidder will be determined by comparison of the Base Bid and any alternates selected
by the Owner.

9.6 A Bid which includes for any item a Bid Price that is abnormally low or high may be rejected as
unbalanced.

ARTICLE 10. SALES TAX

10.1 The goods and services to be provided under this Contract are exempt from the Sales and
Use Taxes of the State of Massachusetts.

ARTICLE 11. COMMONWEALTH OF MASSACHUSETTS REQUIREMENTS

11.1 Applicable provisions of Massachusetts General Laws and Regulations and/or the United
States Code and Code of Federal Regulations govern this Contract and any provision in violation
of the foregoing shall be deemed null, void and of no effect. Where conflict between Code of Federal
Regulations and State Laws and Regulations exist, the more stringent requirement shall apply.
Note that the City of Taunton has special legislation for contracts associated with water and
wastewater treatment facilities.

11.2 Minimum Wage Rates as determined by the Commissioner of Department of Workforce
Development under the provision of the Massachusetts General Laws, Chapter 149, Sections 26
to 27D, as amended, apply to this project. It is the responsibility of the contractor, before bid
opening, to request if necessary, any additional information on Minimum Wage Rates for those
trades people who may be employed for the proposed work under this contract. Federal Minimum
Wage Rates as determined by the United States Department of Labor under the Davis-Bacon Act
also apply to this project. See Appendix G to the Agreement.

11.3 The contractor guarantees that the Work and Services to be performed under the Contract,
and all workmanship, materials and equipment performed, furnished, used or installed in the
construction of the same shall be free from defects and flaws, and shall be performed and furnished
in strict accordance with the Drawings, Specifications, and other contract documents, that the
strength of all parts of all manufactured equipment shall be adequate and as specified and that the
performance test requirements of the Contract shall be fulfilled. This guarantee shall be for a period
of one year from and after the date of completion and acceptance of the Work as stated in the final
estimate. If part of the Work is accepted in accordance with that subsection of this AGREEMENT
titled "Partial Acceptance", the guarantee for that part of the Work shall be for a period of one year
from the date fixed for such acceptance.

If at any time within the said period of guarantee any part of the Work requires repairing, correction
or replacement, the Owner may notify the contractor in writing to make the required repairs,
correction or replacements. If the Contractor neglects to commence making such repairs,
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corrections or replacements to the satisfaction of the Owner within seven (7) days from the date of
receipt of such notice, or having commenced fails to prosecute such Work with diligence, the Owner
may employ other persons to make said repairs, correction or replacements, and charge the costs,
including compensation for additional professional services, to the Contractor."

11.4 This project is subject to the Safety and Health Regulations of the U.S. Department of Labor
set forth in Title 29 CFR, Part 1926 and to all subsequent amendments, and to any applicable
Massachusetts regulations. Contractors shall be familiar with the requirements of these regulations.

11.5 This project is subject to the requirements of the Department of Environmental Protection’s
Diesel Retrofit Program. Bidders must submit a signed and dated Statement of Intent to Comply
form as part of their bid proposal documents.

11.6 This project is subject to the American Iron and Steel requirements of P.L. 113-76, the
Consolidated Appropriations Act of 2014. See Appendix I to the Agreement.

11.7  Whenever it is written that an equipment manufacturer must have a specified period of
experience with his product, equipment which does not meet the specified experience period can
be considered if the equipment supplier or manufacturer is willing to provide an “Efficiency
Guarantee Bond” or cash deposit for the duration of the specified time period which will guarantee
replacement of that equipment in the event of failure.
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K. The undersigned bidder hereby certifies he/she will comply with the specific affirmative action steps
contained in the EEO/AA provisions of this Contract, including compliance with the Disadvantaged
Business Enterprise provisions as required under these contract provisions. The contractor
receiving the award of the contract shall incorporate the EEO/AA provisions of this contract into all
subcontracts and purchase orders so that such provisions will be binding upon each subcontractor
or vendor.

L. The undersigned further certifies under penalty of perjury that the said undersigned is not presently
debarred from doing public construction work in the Commonwealth under the provisions of Section
Twenty-Nine F of Chapter Twenty-Nine, or any other applicable debarment provisions of any other
Chapter of the General Laws or any rule or regulation promulgated thereunder; and is not presently
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
covered transactions by any Federal department or agency.

M. Bidders must fully comply with Subpart C of 2 CFR Part 180 and 2 CFR Part 1532, entitled
responsibilities of Participants Regarding transactions (Doing Business with Other Persons).
Contractors, subcontractors, or suppliers that appear on the Excluded Parties List System at
www.usgovxml.com/dataservice.aspx?ds=EPLS are not eligible for award of any contracts funded
by the Massachusetts State Revolving Fund.

N. Bidders must fully comply with the Diesel Retrofit Program. See Appendix B to the Agreement.
O. In accordance with the above understanding, the undersigned proposes to furnish all Goods and

Services, and complete the Work in its entirety in the manner and under the conditions required at
the prices listed as follows:

Item Estimated Brief Description: unit or lump-sum
Number Quantity price bid in both words and figures. Total in Figures

1 1 Phase 1 Improvements, all work excluding
LS bid package 2 (Electrical ), bid package 3 (Instrumentation and Control),

and bid items 2-5

dollars

and___________cents ($___________) $ 

2                       250                    Crack Repair of Existing Concrete Tanks
LF and structures, per linear foot,

dollars

and___________cents ($___________) $

3                       350                   Concrete Spalling Repair of Existing Concrete Tanks,
SF and structures, per square foot,

dollars

and___________cents ($___________) $

4                       30,000               Concrete Protective Coating of Existing Concrete Tanks,
SF and structures, per square foot,

dollars

and___________cents ($___________) $
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P. The names and residences of all persons and parties interested in the foregoing Bid as principals
are as follows:

(Give first and last names in full.)

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________

Q. Notice of acceptance should be e-mailed or delivered to the undersigned Bidder at the following
address:

____________________________________________
(Name of Bidder)

____________________________________________
(Title)

____________________________________________
(Business Address)

____________________________________________
(City and State)

____________________________________________
Date

Note: If the Bidder is a corporation, indicate State of incorporation under signature, and affix
corporate seal; if a limited liability company, indicate State of formation under signature; if a
partnership, give full names and residential addresses, if different from business address.
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STATEMENT OF INTENT TO COMPLY

This form must be signed and submitted by the bidder as part of the bid.

Local Governmental Unit City of Taunton, MA SRF Project No. 4605

Contract No. S-2021-1 Contact Title WWTF Phase 1 Improvements

Bidder

The undersigned, on behalf of the above-named Bidder, agrees that, if awarded the Contract:
1. the Bidder shall comply with the Department of Environmental Protection’s (“DEP”)

Diesel Retrofit Program by ensuring that all diesel powered non-road construction
equipment and vehicles greater than 50 brake horsepower which will be used in the
performance of the work under the Contract are equipped or retrofitted with a pollution
control device in accordance with the Diesel Retrofit Program Standard;

2. the Bidder shall require all Subcontractors to comply with MassDEP’s Diesel Retrofit
Program by ensuring all diesel powered non-road construction equipment and vehicles
greater than 50 brake horsepower which will be used in the performance of the work
under the Contract are equipped or retrofitted with a pollution control device in
accordance with the Diesel Retrofit Program Standard; and

3. The Bidder shall submit and shall require each Subcontractor to submit a Diesel Retrofit
Program Contractor Certification (form attached) with a Diesel Retrofit List to DEP
(NAME and ADDRESS) and the Bidder within 10 days of the bidder being notified that it
has been awarded the Contract.  The Bidder shall require each Subcontractor to update
such Certification and List within 2 days of using additional Diesel Construction
Equipment on the project under the Contract.

(Signature of Bidder’s Authorized Representative) (Date)
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BIDDER CERTIFICATIONS

Pursuant to M.G.L. Ch. 62C, s49A, I certify under the penalties of perjury that I, to my best knowledge
and belief, have filed all state tax returns and paid all State Taxes Required under law.

The undersigned hereby certifies that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed in the work.

The undersigned bidder hereby certifies he/she will comply with the specific affirmative action steps
contained in the Equal Employment Opportunity/Affirmative Action (EEO/AA) provisions of this Contract,
including compliance with the Disadvantaged Business Enterprise provisions as required under these
contract provisions.  The contractor receiving the award of the contract shall incorporate the EEO/AA
provisions of this contract into all subcontracts and purchase orders so that such provisions will be
binding upon each subcontractor or vendor.

The undersigned certifies under penalties of perjury that this bid is in all respects bonafide, fair and
made without collusion or fraud with any other person.  As use in this paragraph the "person" shall
mean any natural person, joint venture, partnership, corporation or other business or legal entity.

The undersigned further certifies under penalty of perjury that the said undersigned is not presently
debarred from doing public construction work in the Commonwealth of Massachusetts under the
provisions of Section Twenty-Nine F of Chapter Twenty-Nine, or any other applicable debarment
provisions of any other Chapter of the General Laws or any rule or regulations promulgated thereunder;
and is not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily
excluded from covered transactions by any Federal department or agency.

    (Date)                         (Name of General Bidder)                                  (Federal Employer Identification No.)

By:

(Signature)

(Title & Name of person signing bid)

(Business Address)

(City, State, Zip)
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SECTION 00500

CONSTRUCTION AGREEMENT

Between

Veolia Water North America - Northeast, LLC

and

Subcontractor

Located in:  Taunton, MA

Project: City of Taunton Wastewater Treatment Facility
Phase 1 Improvements – Bid Package #1
Contract S-2021-1
CWSRF 4605

Date:
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CONSTRUCTION AGREEMENT

THIS CONSTRUCTION AGREEMENT (“Agreement”) is made and entered into as of ...................,
2021 (“Effective Date”) by and between Veolia Water North America - Northeast, LLC, a Delaware
corporation (hereinafter "Company") whose address is 53 State Street, 14th Floor, Boston, MA 02127, and
Subcontractor (hereinafter "Subcontractor"), whose address is Street, City (Town), State ZIP, (each a
“Party” and collectively the “Parties”),

WHEREAS, in consideration of the mutual promises herein contained, Company and
Subcontractor agree, promise, and obligate themselves as follows:

1. Subcontractor promises to provide the services described in Exhibit A, Scope of Work, (hereinafter the
"Work") in accordance with the Agreement.  The Work is provided to support Company’s obligations to
Taunton, MA (hereinafter "Client") in conjunction with Company’s performance at the City of Taunton
Wastewater Treatment Facility, Phase 1 Improvements (hereinafter the "Project") and its agreement
with the Client (the “Prime Contract”).

2. Company promises to pay Subcontractor for full, accurate, and timely performance of the Work and
compensation as provided in Exhibit C and as set forth below in the Contract Documents.

3. This Agreement constitutes the entire understanding between the Parties, and cancels and supersedes
all prior negotiations, representations, understandings and agreements, except that the indemnification
obligations contained in any prior agreements shall survive the execution of this Agreement and
consists of a) this Agreement; and b) its Exhibits (collectively referred to as “Contract Documents”)
incorporated and referenced as follows:

 Notice of Award
 Addenda  to
 Bid Form
 Exhibit A - Scope of Work (Note: Drawings and Specifications have been provided by Company

and are not attached to this Agreement.)
 Exhibit B - General Terms and Conditions
 Exhibit C - Compensation

o Exhibit C.1 - Interim Waiver and Release of Liens and Claims upon Payment
o Exhibit C.2 - Unconditional Final Waiver and Release of Liens

 Exhibit D - Insurance Requirements
 Exhibit E - Insurance Supplement
 Exhibit F - Additional / Special Terms - Illustrative Schedule
 Exhibit G - Terms and Conditions for Hazardous or Contaminated Non-Hazardous Waste
 Exhibit H - IT Security Requirements
 Exhibit I - Anti-Corruption Compliance
 Exhibit J - Bonding / Letters of Credit requirements

In the event of an inconsistency between provisions of the Agreement, the inconsistency shall be
resolved by giving precedence as follows: 1) this Agreement, 2) Exhibit F Additional/Special Terms, 3)
Exhibit B General Terms and Conditions, 4) Exhibit A Scope of Work, and 5) any remaining Contract
Documents.

4. The Effective Date set forth above is the date as to which all Contract Documents have
reference for purposes of coordination of their meaning and effect.  Any work commenced and any
payments made pursuant to an award or letter of intent prior to the execution date hereof shall be deemed
to have been done and paid after the Effective Date and governed by the terms of this Agreement.
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IN WITNESS WHEREOF, the Parties hereto have caused this Agreement to be signed by their respective
authorized representatives, effective as of the date indicated above.

Veolia Water North America - Northeast, LLC: Subcontractor:

By: By:

Title: Title:

Typed Name: Typed Name:

Date: Date:
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EXHIBIT A

SCOPE OF WORK

1 DESCRIPTION

Except as otherwise expressly provided herein, Subcontractor shall provide all labor, supervision, material,
supplies, equipment, inspections, and any other incidentals required to perform the Work as described in 
this Scope of Work for the Project. The Work is generally described as follows:

City of Taunton Wastewater Treatment Facility 
Phase 1 Improvements – Bid Package #1 
Contract S-2021-1, CWSRF 4605

2 PERFORMANCE PERIOD / SCHEDULE

Time is of the essence in the performance of this Work. Subcontractor shall make whatever adjustments in
working hours, manpower, equipment, etc. deemed necessary to complete the Work in accordance with the 
terms of the Agreement and the specific schedule requirements hereof.

The time of completion of this contract is 548 calendar days. The Subcontractor shall prepare a Project 
schedule.

Liquidated damages specified in this contract are $1,000 per day for each calendar day beyond the contract 
completion date that work remains uncompleted.

3 REPORTING REQUIREMENTS

The Subcontractor shall prepare daily reports and a monthly progress report providing significant progress
completed that month summarized in bullet points and also providing percent of project complete. 

4 DATA REQUIREMENTS

INTENTIONALLY LEFT BLANK

5 SPECIAL EQUIPMENT WARRANTIES

Subcontractor warrants that the goods and equipment (“Equipment”) shall be free from liens and defects in
title, design, material, workmanship, and performance, and shall conform and perform in all respects to the
terms of this Order, the specifications and applicable drawings and shall be new and of the best quality.  If,
any time prior to the earlier of one (1) year from the date of actual productive use of the Equipment or from
completion of performance of the services, it appears the Equipment or services do not conform to these
warranties or the specifications, and Company so notifies the Subcontractor, Subcontractor shall promptly
correct such nonconformity and take all other action to remedy the results of any defect or nonconformity to
the satisfaction of the Company, at Subcontractor's sole expense, failing which Company may reject or revoke
acceptance and cover, or Company may perform Subcontractor's work and correct such defects at
Subcontractor's expense.  These rights shall survive acceptance and the warranty shall inure to the benefit
of and be enforceable by Company and its customer.

6 COMPANY FURNISHED ITEMS

With respect to the Company Furnished Products identified below, Subcontractor shall fulfill the described
responsibilities:

ǒ Bid Package #2 – Electrical
ǒ Bid Package #3 – Instrumentation and Control
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f. In the event of the contractor's noncompliance with the nondiscrimination clauses of this
contract or with any of such rules, regulations, or orders, this contract may be cancelled,
terminated, or suspended in whole or in part and the contractor may be declared ineligible
for further Government contracts in accordance with procedures authorized in Executive
Order No. 11246 of Sept. 24, 1965, and such other sanctions may be imposed and remedies
invoked as provided in Executive Order No. 11246 of September 24, 1965, or by rule,
regulation, or order of the Secretary of Labor, or as otherwise provided by law.

g. The contractor will include the provisions of paragraphs (1) through (7) in every subcontract
or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor
issued pursuant to Section 204 of Executive Order No. 11246 of September 24, 1965, so
that such provisions will be binding upon each subcontractor or vendor. The contractor will
take such action with respect to any subcontract or purchase order as may be directed by
the Secretary of Labor as a means of enforcing such provisions including sanctions for
noncompliance: Provided, however, that in the event the contractor becomes involved in, or
is threatened with, litigation with a subcontractor or vendor as a result of such direction, the
contractor may request the United States to enter into such litigation to protect the interests
of the United States." [Sec. 202 amended by EO 11375 of Oct. 13, 1967, 32 FR 14303, 3
CFR, 1966-1970

E. The contractor shall not participate in or cooperate with an international boycott, as defined in Section
999 (b)(3) and (4) of the Internal Revenue code 1986, as amended, or engage in conduct declared
to be unlawful by Section 2 of Chapter 151E of the Massachusetts General Laws.

F. Pursuant to M.G.L. c.44, s31C, I certify that an appropriation has been made in the total amount of
the contract.

G. The Contractor acknowledges to and for the benefit of the City of Taunton and the Commonwealth
of Massachusetts (the “State”) that it understands the goods and services under this Agreement are
being funded with monies made available by the Clean Water State Revolving Fund and/or Drinking
Water State Revolving Fund that have statutory requirements commonly known as “American Iron
and Steel;” that requires all of the iron and steel products used in the project to be produced in the
United States (“American Iron and Steel Requirement”) including iron and steel products provided by
the Contractor pursuant to this Agreement. The Contractor hereby represents and warrants to and
for the benefit of the Purchaser and the State that (a)the Contractor has reviewed and understands
the American Iron and Steel Requirement, (b) all of the iron and steel products used in the project
will be and/or have been produced in the United States in a manner that complies with the American
Iron and Steel Requirement, unless a waiver of the requirement is approved, and (c) the Contractor
will provide any further verified information, certification or assurance of compliance with this
paragraph, or information necessary to support a waiver of the American Iron and Steel Requirement,
as may be requested by the Purchaser or the State. Notwithstanding any other provision of this
Agreement, any failure to comply with this paragraph by the Contractor shall permit the Purchaser or
State to recover as damages against the Contractor any loss, expense, or cost (including without
limitation attorney’s fees)incurred by the Purchaser or State resulting from any such failure (including
without limitation any impairment or loss of funding, whether in whole or in part, from the State or any
damages owed to the State by the Purchaser). While the Contractor has no direct contractual privity
with the State, as a lender to the Purchaser for the funding of its project, the Purchaser and the
Contractor agree that the State is a third-party beneficiary and neither this paragraph (nor any other
provision of this Agreement necessary to give this paragraph force or effect) shall be amended or
waived without the prior written consent of the State.

H. All construction contracts are subject to the Davis Bacon wage rate requirements and must include
the provisions found in Appendix G in the contract. The Davis Bacon Act Requirements are included.

I. The Contractor agrees that it will fully comply with Subpart C of 2 CFR Part 180 and 2 CFR Part
1532, entitled Responsibilities of Participants Regarding Transactions (Doing Business with Other
Persons). The Contractor shall not award any subcontracts or purchase any materials from suppliers
that appear on the Excluded Parties List System. The Contractor shall include this requirement in
each subcontract and require it to be included in all subcontracts regardless of tier. The Contractor
shall maintain reasonable records to demonstrate compliance with these requirements.

J. M.G.L statutes:

M.G.L c.30 s 39F Payment to Subcontractor
c.30 s 39I Deviation from Plans and Specifications
c.30 s 39J No Arbitrary Decisions are Final
c.30 s 39L Construction Work by Foreign Corporations
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c.30 s 39N Differing Site Conditions
c.30 s 39O Equitable Adjustments for Delays
c.30 s 39P Decision on Interpretation of Specifications
c.30 s 39R Contractor's Records
c.149 s 34 Limitations on Hours of Work
c.82 s 40 Excavations; Notice; Penalties

Section 39F.

a. Every contract awarded pursuant to sections forty-four A to L, inclusive, of chapter one
hundred and forty-nine shall contain the following subparagraphs (a) through (i) and every
contract awarded pursuant to section thirty-nine M of chapter thirty shall contain the following
subparagraphs (a) through (h) and in each case those subparagraphs shall be binding
between the general contractor and each subcontractor.

a. Forthwith after the general contractor receives payment on account of a periodic
estimate, the general contractor shall pay to each subcontractor the amount paid for
the labor performed and the materials furnished by that subcontractor, less any
amount specified in any court proceedings barring such payment and also less any
amount claimed due from the subcontractor by the general contractor.

b. Not later than the sixty-fifth day after each subcontractor substantially completes his
work in accordance with the plans and specifications, the entire balance due under
the subcontract less amounts retained by the awarding authority as the estimated
cost of completing the incomplete and unsatisfactory items of work, shall be due the
subcontractor; and the awarding, authority shall pay that amount to the general
contractor. The general contractor shall forthwith pay to the subcontractor the full
amount received from the awarding authority less any amount specified in any court
proceedings barring such payment and also less any amount claimed due from the
subcontractor by the general contractor.

c. Each payment made by the awarding authority to the general contractor pursuant to
subparagraphs (a) and (b) of this paragraph for the labor performed and the materials
furnished by a subcontractor shall be made to the general contractor for the account
of that subcontractor; and the awarding authority shall take reasonable steps to
compel the general contractor to make each such payment to each such
subcontractor. If the awarding authority has received a demand for direct payment
from a subcontractor for any amount which has already been included in a payment
to the general contractor or which is to be included in a payment to the general
contractor for payment to the subcontractor as provided in subparagraphs (a) and
(b), the awarding authority shall act upon the demand as provided in this section.

d. If, within seventy days after the subcontractor has substantially completed the
subcontract work, the subcontractor has not received from the general contractor the
balance due under the subcontract including any amount due for extra labor and
materials furnished to the general contractor, less any amount retained by the
awarding authority as the estimated cost of completing the incomplete and
unsatisfactory items of work, the subcontractor may demand direct payment of that
balance from the awarding authority. The demand shall be by a sworn statement
delivered to or sent by certified mail to the awarding, authority, and a copy shall be
delivered to or sent by certified mail to the general contractor at the same time. The
demand shall contain a detailed breakdown of the balance due under the subcontract
and also a statement of the status of completion of the subcontract work. Any
demand made after substantial completion of the subcontract work shall be valid
even if delivered or mailed prior to the seventieth day after the subcontractor has
substantially completed the subcontract work. Within ten days after the subcontractor
has delivered or so mailed the demand to the awarding authority and delivered or so
mailed a copy to the general contractor, the general contractor may reply to the
demand. The reply shall be by a sworn statement delivered to or sent by certified
mail to the awarding authority and a copy shall be delivered to or sent by certified
mail to the subcontractor at the same time. The reply shall contain a detailed
breakdown of the balance due under the subcontract including any amount due for
extra labor and materials furnished to the general contractor and of the amount due
for each claim made by the general contractor against the subcontractor.
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e. Within fifteen days after receipt of the demand by the awarding authority, but in no
event prior to the seventieth day after substantial completion of the subcontract work,
the awarding authority shall make direct payment to the subcontractor of the balance
due under the subcontract including any amount due for extra labor and materials
furnished to the general contractor, less any amount (i) retained by the awarding
authority as the estimated cost of completing the incomplete or unsatisfactory items
of work, (ii) specified in any court proceedings barring such payment, or (iii) disputed
by the general contractor in the sworn reply; provided, that the awarding authority
shall not deduct from a direct payment any amount as provided in part (iii) if the reply
is not sworn to, or for which the sworn reply does not contain the detailed breakdown
required by subparagraph (d). The awarding authority shall make further direct
payments to the subcontractor forthwith after the removal of the basis for deductions
from direct payments made as provided in parts (i) and (ii) of this subparagraph.

f. The awarding authority shall forthwith deposit the amount deducted from a direct
payment as provided in part (iii) of subparagraph (e) in an interest-bearing joint
account in the names of the general contractor and the subcontractor in a bank in
Massachusetts selected by the awarding authority or agreed upon by the general
contractor and the subcontractor and shall notify the general contractor and the
subcontractor of the date of the deposit and the bank receiving the deposit. The bank
shall pay the amount in the account, including accrued interest, as provided in an
agreement between the general contractor and the subcontractor or as determined
by decree of a court of competent jurisdiction.

g. All direct payments and all deductions from demands for direct payments deposited
in an interest-bearing account or accounts in a bank pursuant to subparagraph (f)
shall be made out of amounts payable to the general contractor at the time of receipt
of a demand for direct payment from a subcontractor and out of amounts which later
become payable to the general contractor and in the order of receipt of such
demands from subcontractors. All direct payments shall discharge the obligation of
the awarding authority to the general contractor to the extent of such payment.

h. The awarding authority shall deduct from payments to a general contractor amounts
which, together with the deposits in interest-bearing accounts pursuant to
subparagraph (f), are sufficient to satisfy all unpaid balances of demands for direct
payment received from subcontractors. All such amounts shall be earmarked for
such direct payments, and the subcontractors shall have a right in such deductions
prior to any claims against such amounts by creditors of the general contractor.

i. If the subcontractor does not receive payment as provided in subparagraph (a) or if
the general contractor does not submit a periodic estimate for the value of the labor
or materials performed or furnished by the subcontractor and the subcontractor does
not receive payment for same when due less the deductions provided for in
subparagraph (a), the subcontractor may demand direct payment by following the
procedure in subparagraph (d) and the general contractor may file a sworn reply as
provided in that same subparagraph. A demand made after the first day of the month
following that for which the subcontractor performed or furnished the labor and
materials for which the subcontractor seeks payment shall be valid even if delivered
or mailed prior to the time payment was due on a periodic estimate from the general
contractor. Thereafter the awarding authority shall proceed as provided in
subparagraph (e), (f), (g) and (h).

b. Any assignment by a subcontractor of the rights under this section to a surety company
furnishing a bond under the provisions of section twenty-nine of chapter one hundred forty-
nine shall be invalid. The assignment and subrogation rights of the surety to amounts
included in a demand for direct payment which are in the possession of the awarding,
authority or which are on deposit pursuant to subparagraph (f) of paragraph (1) shall be
subordinate to the rights of all subcontractors who are entitled to be paid under this section
and who have not been paid in full.

c. "Subcontractor" as used in this section (i) for contracts awarded as provided in sections forty-
four A to forty-four H, inclusive, of chapter one hundred forty-nine shall mean a person who
files a sub-bid and receives a subcontract as a result of that filed sub-bid or who is approved
by the awarding authority in writing as a person performing labor or both performing labor
and furnishing materials pursuant to a contract with the general contractor, (ii) for contracts
awarded as provided in paragraph (a) of section thirty-nine M of chapter thirty shall mean a
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person approved by the awarding authority in writing as a person performing labor or both
performing labor and furnishing materials pursuant to a contract with the general contractor,
and (iii) for contracts with the commonwealth not awarded as provided in forty-four A to forty-
four H, inclusive, of chapter one hundred forty-nine shall also mean a person contracting with
the general contractor to supply materials used or employed in a public works project for a
price in excess of five thousand dollars.

d. A general contractor or a subcontractor shall enforce a claim to any portion of the amount of
a demand for direct payment deposited as provided in subparagraph (f) of paragraph 1 by a
petition in equity in the superior court against the other and the bank shall not be a necessary
party. A subcontractor shall enforce a claim for direct payment or a right to require a deposit
as provided in subparagraph (f) of paragraph 1 by a petition in equity in the superior court
against the awarding authority and the general contractor shall not be a necessary party.
Upon motion of any party the court shall advance for speedy trial any petition filed as provided
in this paragraph. Sections fifty-nine and fifty-nine B of chapter two hundred thirty-one shall
apply to such petitions. The court shall enter all interlocutory decree upon which execution
shall issue for any part of a claim found due pursuant to sections fifty-nine and fifty-nine B
and, upon motion of any party, shall advance for speedy trial the petition to collect the
remainder of the claim. Any party aggrieved by such interlocutory decree shall have the right
to appeal there from as from a final decree. The court shall not consolidate for trial the petition
of any subcontractor with the petition of one or more subcontractors or the same general
contract unless the court finds that a substantial portion of the evidence of the same events
during the course of construction (other than the fact that the claims sought to be
consolidated arise under the same general contract) is applicable to the petitions sought to
be consolidated and that such consolidation will prevent unnecessary duplication of
evidence. A decree in any such proceeding shall not include interest on the disputed amount
deposited in excess of the interest carried for the period of any such deposit. No person
except a subcontractor filing a demand for direct payment for which no funds due the general
contractor are available for direct payment shall have a right to file a petition in court of equity
against the awarding authority claiming a demand for direct payment is premature and such
subcontractor must file the petition before the awarding authority has made a direct payment
to the subcontractor and has made a deposit of the disputed portion as provided in part (iii)
of subparagraph (e) and in subparagraph (f) of paragraph (1).

e. In any petition to collect any claim for which a subcontractor has filed a demand for direct
payment the court shall, upon motion of the general contractor, reduce by the amount of any
deposit of a disputed amount by the awarding authority as provided in part (iii) of
subparagraph (e) and in subparagraph (f) of paragraph (1) any amount held under a trustee
writ or pursuant to a restraining order or injunction.

Section 39N. Every contract subject to section forty-four A of the chapter one hundred and forty-nine
or subject to section thirty-nine M chapter thirty shall contain the following paragraph in its entirely
and an awarding authority may adopt reasonable rules or regulations in conformity with that
paragraph concerning, the filing investigation and settlement of such claims if, during the progress of
the work, the contractor or the awarding authority discovers that the actual subsurface or latent
physical conditions encountered at the site differ substantially or materially from those shown on the
plans or indicated in the contract documents either the contractor or the contracting authority may
request an equitable adjustment in the contract price of the contract applying to work affected by the
differing site conditions. A request for such an adjustment shall be in writing and shall be delivered
by the party making such claim to the other party as soon as possible after such conditions are
discovered. Upon receipt of such a claim from a contractor, or upon its own initiative, the contracting
authority shall make an investigation of such physical conditions, and, if they differ substantially or
materially from those shown on the plans or indicated in the contract documents or from those
ordinarily encountered and generally recognized as inherent in work of the character provided for in
the plans and contract documents and are of such a nature as to cause an increase or decrease in
the cost of performance of the work or a change in the construction methods required for the
performance of the work which results in an increase or decrease in the cost of the work, the
contracting authority shall make an equitable adjustment in the contract price and the contract shall
be modified in writing accordingly.

Section 39O. Every contract subject to the provisions of section thirty-nine M of this chapter or subject
to section forty-four A of chapter one hundred forty-nine shall contain the following provisions (a) and
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(b) in their entirety and, in the event a suspension, delay,interruption or failure to act of the awarding
authority increases the cost of performance to any subcontractor, that subcontractor shall have the
same rights against the general contractor for payment for an increase in the cost of his performance
as provisions (a) and (b) give the general contractor against the awarding authority, but nothing in
provisions (a) and (b) shall in any way change, modify or alter any other rights which the general
contractor or the subcontractor may have against each other.

a. The awarding authority may order the general contractor in writing to suspend, delay, or
interrupt all or any part of the work for such period of time as may determine to be appropriate
for the convenience of the awarding authority; provided however, that if there is a suspension,
delay or interruption for fifteen days or more or due to a failure of the awarding authority to
act within the time specified in this contract, the awarding authority shall make an adjustment
in the contract price for any increase in the cost of performance of this contract but shall not
include any profit to the general contractor on such increase; and provided further, that the
awarding authority shall not make any adjustment in the contract price under this provision
for any suspension, delay, interruption or failure to act to the extent that such is due to any
cause for which this contract provides for an equitable adjustment of the contract price under
any other contract provisions.

b. The general contractor must submit the amount of a claim under provision (a) to the awarding
authority in writing as soon as practicable after the end of the suspension, delay, interruption
or failure to act and, in any event, not later than the date of final payment under this contract
and, except for costs due to a suspension order, the awarding authority shall not approve
any costs in the claim incurred more than twenty  days before the general contractor notified
the awarding authority in writing of the act or failure to act involved in the claim.

K. Appendices:

1. Appendix A1 - Certification Statement
2. Appendix B - Diesel Retrofit Program
3. Appendix E - Disadvantaged Business Enterprises
4. Appendix F - DIVISION OF MUNICIPAL SERVICES POLICIES
5. Appendix G - Davis Bacon Act Requirements
6. Appendix I - American Iron and Steel Requirements

9 GENERAL REQUIREMENTS

�” Phase 1 Improvements:
�|  Replacement of the Headworks, including lime silo
�|  Retrofit of three (3) existing Primary Clarifiers
�|  Construction of one new Primary Clarifier
�|  Replacement of disinfection pumps and tankage
�|  Expansion of chlorine contact chamber
�|  Replacement of dechlorination pumps
�|  Replacement of building systems and architectural improvements for the

Administration/Operations Building and solids handling building
�|  Construction of a new building to house blowers and electrical equipment
�|  Replacement of the main electrical feed for the WWTF
�|  Installation of new SCADA system and associated instrumentation

�” Safety Requirements:
�|  The Subcontractor is to meet and review the Veolia safety plan for this facility prior to initiating

work and shall submit a site-specific safety plan.  The minimum PPE requirements are Steel
toed boots, ANSI approved hard hats, and ANSI approved safety glasses.

�|  Certain tasks may require additional personnel protective equipment - such as a respirator,
hearing protection, fall protection, tyvek suits.  Prior to performing these tasks - a job site
safety analysis must be facilitated.
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CERTIFICATION STATEMENT

Pursuant to M.G.L. c.44, s31C, I certify that an appropriation has been made in the total amount
of the contract.

__________________________________________________________
City of Taunton, Massachusetts
City Auditor

Contract Approved As To Form:

___________________________________________________________
City of Taunton Massachusetts
City Solicitor
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DIESEL RETROFIT PROGRAM CONTRACTOR CERTIFICATION

Each Contractor and its Subcontractor(s) must sign and email this form to the DEP DMS project engineer, within 10
days after the contractor is awarded.

Local Governmental Unit: City of Taunton SRF Project No.: 4605

Contract No.: S-2021-1 Contact Title: WWTF Solids Handling Improvements

Contractor:

I, , an authorized signatory for
(Authorized Representative)

,
(Contractor)

whose principal place of business is at _________________________________________________ do
hereby certify that any and all diesel powered non-road construction equipment and vehicles greater than  50 brake
horsepower which will be used in the performance of the work under the Contract (hereinafter
“Diesel Construction Equipment”) have pollution control devices, such as oxidation catalysts or
particulate filters, installed on the exhaust system side of the diesel combustion engine equipment in
accordance with the Diesel Retrofit Program Standard.

I am submitting on behalf of ___________________________ a list of all said Diesel Construction
(Contractor)

Equipment, labeled “Diesel Retrofit List,” that will be used in connection with this Contract by

___________________________.  I hereby certify that the information on the attached Diesel Retrofit
List is correct and accurate as of the date of signature.  The List includes the following information for
each piece of Diesel Construction Equipment:
1.Equipment type, make, model;
2.Vehicle Identification Number or VIN;
3.Engine model and year of manufacture;
4.Engine HP rating;
5.Emission Control Device (“ECD”) type (Diesel Oxidation Catalyst or Diesel Particulate Filter);
6.ECD make, model, and manufacturer;
7.ECD EPA or CARB Verification Number or manufacturer’s certification that the DOC or DPF meets or exceeds
emission reductions provided by similar emission control technology verified by EPA or CARB;
8.ECD installation date;
9.Type of fuel to be used; and
10.Whether the equipment is owned or rented.

Contractor shall notify DEP within 48 hours of any new Diesel Construction Equipment  brought onto the Contract
site.  Contractor shall maintain detailed records of all Diesel Construction Equipment used at the Contract site,
including the dates and duration times the Diesel Construction Equipment is used at the Contract site. Contractor
shall make such records available for inspection by DEP. Contractor shall ensure that the emissions control
technology for each piece of Diesel Construction Equipment is operated, maintained, and serviced as
recommended by the manufacturer.  Contractor shall retrofit prior to the end of the Contract any Diesel Construction
Equipment no longer exempt from meeting the Diesel Construction Equipment Standard under exemption 3
(because it had an engine that met the EPA particulate matter (PM) Tier emission standards currently in effect at
the start of the Contract for non-road diesel engines  for the applicable engine power group and such emissions
standards were superseded during the Contract).

I acknowledge that this certificate is being furnished as a requirement under this Contract and is subject  to
applicable State and federal laws, both criminal and civil. Signed under pains and penalty of perjury  on
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this date _______________________.

Signature:

Printed Name:

Title:
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SCHEDULE OF PARTICIPATION FOR SRF CONSTRUCTION

Project Title: Project Location:

Disadvantaged Minority Business Enterprise Participation in the SRF Loan Work

Total D/MBE Commitment: $
Percentage D/MBE Participation = %

Disadvantaged Women Business Enterprise Participation in the SRF Loan Work

Total D/WBE Commitment: $
Percentage D/WBE Participation = %
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LETTER OF INTENT FOR SRF CONSTRUCTION

TO:

FROM:

DBE PARTICIPATION

$ %

o

BIDDER DBE

ORIGINALS:
o Compliance Mgr. City/Town Project Location
o DEP Program Manager for DEP's AAO Director

* Attach a copy of current (within 2 years) DBE Certification
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DBE CERTIFICATION OF UNITED STATES CITIZENSHIP

citizen of the
United States See
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DISADVANTA ED BUSINESS ENTERPRISE
PROGRAM DBE SUBCONTRACTOR PARTICIPATION

FORM
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REQUEST FOR WAIVER FOR SRF CONSTRUCTION
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DEPARTMENT OF ENVIRONMENTAL PROTECTION
BUREAU OF WATER RESOURCES
DIVISION OF MUNICIPAL SERVICES POLICIES

The Division of Municipal Services (DMS) has established the following policies for all Division
financially-assisted projects.

POLICY MEMORANDUM NO. PM-1 EASEMENTS AND RIGHTS OF WAY

Prior to the approval of financial assistance for construction, the owner shall obtain and shall thereafter
retain, a fee simple or such estate or interest in the site of construction and rights of access as will assure
undisturbed use and possession for the purpose of construction and operation for the estimated life of the
project.  The Division may refuse to approve financial assistance until it has received from the owner
sufficient assurances that such interests have been obtained.  Unless the Division otherwise notifies the
owner, the certificate (under pains and penalties of perjury) of the owner’s legal representative shall
constitute such sufficient assurance.

Additional cost which result from interruptions of construction or extensions of contract
time caused by the owner’s failure to obtain the necessary interests in land shall be ineligible for

financial assistance, and all such additional costs shall be borne by the owner.

POLICY MEMORANDUM NO. PM-2 PERMITS

The owner shall be responsible for identifying and obtaining all federal, state, local and
railroad permits required by the nature and location of construction, including but not limited to
building construction permits and permits for street and highway cuts and openings, and all such
permits shall be listed in a separate permits section of the contract documents.  To the extent
possible, such permits shall be obtained by the owner prior to the solicitation of bids for
construction, and copies of all permits so obtained shall be included in the said permits section.  The
status of the application for each permit, including the permit conditions, and costs, not obtained
prior to the solicitation of bids shall also be indicated in the contract documents permits section.
The Division may refuse to approve financial assistance for construction unless and until it has
received from the owner sufficient assurances that all necessary permits have been or will be
obtained prior to the commencement of construction.
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Policy Memorandum No. PM-2 – Permits (Con’t)

The contractor shall be responsible for obtaining all permits required of his equipment, work
force, or particular operations (such as blasting) in the performance of the contract and not
otherwise specified in the two preceding paragraphs as to be obtained by the owner.  These permit
fees shall be paid by the contractor.

The owner shall be responsible for the payment of all other permit fees required by the
construction.

The following permits shall not be eligible for financial participation by the Department of
Environmental Protection (DEP).

�x�� Permits and insurance for construction in railroads’ rights of way;
�x�� Building permits;
�x�� Permits for opening public streets and other public or municipal rights of way;
�x�� Permits for the use of explosives;
�x�� Permits for the disposal of waste materials;
�x�� Permits and fees for connecting to municipal utilities.

Permits required by extraordinary circumstances and not specifically excluded from
eligibility above may be eligible for DEP participation.  For such permits to be so eligible, the
owner or his representative must notify the DEP project engineer in advance of obtaining such
permit and receive from the engineer specific agreement that such permit will be eligible for DEP
participation.  Eligibility for such participation will not be made retroactively.

Additional costs which result from interruptions of construction or extensions of contract time
resulting from the owner’s or the contractor’s failure to obtain the necessary permits may be ineligible for
participation.

POLICY MEMORANDUM NO. PM-3 FIELD CONTROLS

     The Owner shall be responsible for indicating on the contract drawings all easement limits and
all property and other control lines for locating the principal component parts of the work together
with those elevations and bench marks used in the design of the work, all hereinafter referred to as
"field controls".  Where easement and property limits have not previously been established in the
field, the owner shall be responsible for establishment of such limits.  From the information
provided by the Owner, unless otherwise specified, the Contractor shall develop and make all
layouts required for construction, such as slope stakes, batter boards, stakes for pipe locations and
other working points, lines, elevations and cut sheets.

     Whenever he has reason to believe that an error exists or whenever he is otherwise unable to
locate the field controls, the contractor shall promptly notify the owner and the owner's engineer of
such error with appropriate documentation.
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POLICY MEMORANDUM NO. PM-4 RECORD DRAWINGS

The  Owner  shall  be  responsible  for  the  preparation  of  all  record  drawings  required  by  this
contract.  This responsibility may be delegated to the Owner’s representative.  The responsibility for
preparation of record drawings shall not be delegated or transferred to the contractor.  They may use  the
contractor’s and sub-contractor’s certified AS BUILT drawings along with their own marked up set  in the
preparation of the Record Drawings.

Division approved contract drawings shall be revised upon completion of the contract to reflect
any changes made and/or final quantities, as appropriate.

POLICY MEMORANDUM NO. PM-5 PLAN SCALE

Unless otherwise approved in advance by the Division, the horizontal scale for construction
plans for non-structural facilities shall be 1” = 40’.  A larger horizontal scale shall be used where
appropriate to show sufficient detail to construct the project.  The vertical scale for construction
plans for non-structural facilities shall be 1” = 4’.  Based on the best information available at the
time of their preparation, the location of underground utilities and support structures for overhead
utilities shall be shown on the plans.

Unless otherwise exempted in advance by the Division, construction plans shall be updated
whenever the date of the advertisement for bids for the construction of such facilities is more than
one year after the date of approval by the Division or EPA; and in the case of approval by both such
agencies, the later approval date shall be used in determining the need for update.

The consulting engineer shall receive adequate compensation for updating plans and
specifications, and such additional cost shall be eligible for assistance to the extent not otherwise
prohibited by USEPA and Division regulations and program guidance.

All revision, or review without need for revision, shall be noted and dated on the plans prior to
advertisement of the project for bid.

POLICY MEMORANDUM NO. PM-6 BORINGS LOGS

All soil borings shall be taken as close as practicable to the construction line, and the location of all
such borings shall be clearly indicated on the contract drawings.  The plan view shall show the location and
boring number of each boring.  The profile view shall show the location, elevation, and depth of each soil
boring, the location of each change in soil stratum, the groundwater level, and the average of blow counts at  each
five foot interval.  As a minimum, boring logs to be submitted with the plans and specifications shall
show the name of the company taking the borings, the soil classification, the number of blows per foot of
penetration, the groundwater elevation, and the date on which the borings were taken.

As part of the submission of plans and specification for approval, the owner’s representative
shall include written justification for the lesser frequency and depth of borings where their interval
is more than approximately 300’ or their depth is less than 50% below depth of pipe invert.
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POLICY MEMORANDUM NO. PM-7 BREAKDOWN OF BID ITEMS

The following items shall, where applicable, be listed separately in the bid documents.

1.  Mobilization 4.  Rock-Excavation

2.  Pavement 5.  Wood or steel sheeting left in place

a. Municipal
i. temporary 6.  Excavation of unsuitable materials below grade.
ii. permanent

7.  Select and/or borrow material
b. State

i.  temporary 8. Dewatering
ii.  permanent

9. Special Dewatering (coffer dam)
3. Concrete cradle or encasement

(to be identified where applicable)

Mobilization costs are the costs of initiating the contract, exclusive of the cost of materials.
Payment for mobilization shall be a lump sum at the price bid for this item in the proposal and shall
be payable when the contractor is operational on the site.  For purposes of this policy, “operational”
shall mean the substantial commencement of work on site.

The lump sum price bid for mobilization shall not exceed five per centum (5%) of the total
amount of the bid.

POLICY MEMORANDUM NO. PM-8 PAVEMENT

All roads and trenches therein shall be refilled and repaved in accordance with specifications
provided by the owner in the contract documents.  Please note that this policy may be excludable on
federally assisted projects where bid alternative items may be required (i.e. trench width vs. full
width pavement).  You are advised to seek project specific clarification.

Loan eligibility shall be limited to the following:

A. Where the depth of the pipe invert is 0 to 8’, the maximum pavement widths which
shall be eligible for financial assistance are as follows:

Nominal Pipe Diameter Maximum Eligible Widths
 Initial Pavement       Permanent Trench

 0-24” 6’-6”    8’-6”

Where the nominal pipe diameter is greater than 24” the maximum eligible width for initial
re-paving shall be the nominal diameter of the pipe plus four (4) feet, and for permanent trench re-
paving the maximum eligible width shall be the nominal pipe diameter plus six (6) feet.

B. For each additional four (4) feet (or fraction thereof) of pipe invert depth, add three
feet to the eligible width limits stated in paragraph A.
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Policy Memorandum No. PM-8 – Pavement (Con’t)

At the design phase of a project the owner has the option to elect either Initial Pavement
with Option I (Permanent Trench replacement) or Initial with Option II (curb to curb over initial)

Initial Pavement

Top of existing pavement

Initial bituminous concrete pavement
d*

d*= depth of existing pavement to a maximum of 3 inches (see general notes #3)
w = maximum eligible Initial pavement width as described in paragraphs “A” & “B” on
page DEP-DMS-CG’s-P4.

OPTION I     Permanent Trench Pavement

Top of existing pavement

Top course

Base course

d*= depth of existing pavement trench to a maximum of 3 inches (see general notes #3)
w = maximum eligible permanent pavement width as described in paragraphs “A” & “B”.

 equals initial width plus 2 feet and includes:

�x�� Cutting edges for  the permanent trench
�x�� Removal of initial patch plus two feet of existing pavement
�x�� Fine grading/compacting gravel
�x�� Placement of Permanent Trench pavement in two courses.

  w (initial)

d*

               w  (permanent)
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Policy Memorandum No. PM-8 – Pavement (Con’t)
OPTION II  Curb to Curb Pavement (overlay pavement for roadways up to 28 feet)

All roadway widening ineligible
1½” overlay pavement up to 28 feet.

E.R.= edge of existing paved roadway

             t = one and one half inch (1½”) overlay of bituminous concrete pavement

         E.R.

GENERAL NOTES:

1. Repavement of settled areas and crown restoration within the trench limits shall be
the responsibility of the contractor.

2. Leveling outside the trench limits shall be the responsibility of the owner.
3. Sewer trench re-fill and pavement re-paving on public ways under the jurisdiction of

the Massachusetts Department of Public Works, the Metropolitan District
Commission, or other such agency shall be in accordance with permit(s) issued
therefore by that Department or Commission, as the case may be.

4. The Division will consider requests for increase in the participating pay limits
defined in paragraphs A and B, when such increases are, in the Division’s opinion,
reasonable.  Such requests should be documented in writing and submitted to the
Division in a timely manner.

5. Projects which deviate from the above options are required to seek Division review
and approval.

Initial Pavement (left in place)

E.R.

  w (initial)

t
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POLICY MEMORANDUM NO. PM-9 PIPE TESTING

Monthly payment estimates shall be prepared in accordance with contract documents.  All pipe shall
be tested in accordance with the contract documents and sound engineering practice.  If, after 60 days
following submission of a monthly payment estimate for pipe items, the pipe for which payment is requested  has
not been successfully tested, the owner may withhold up to 10% of the amount requested for such pipe
items until the pipe has been so tested.  However, in the case of a major (pipe diameter 24 inches or greater)
interceptor pipe installation, sums retained by the owner pursuant to this policy memorandum shall not
exceed two per centum (2%) of the costs of such pipe items.

POLICY MEMORANDUM NO. PM-10 CHANGE ORDERS

Executed change orders submitted to the Division for review and processing for financial
assistance must be prepared on the attached Change Order Forms (PM-10, Attachment 1, pages A-1 &
A-2) with a duplicate copy, calculation sheet(s) (PM-10, Attachment 2), and all other supporting
documentation necessary for evaluation.  Failure to comply with these instructions will result in delays in
processing the change order and/or limited financial assistance.

M.G.L. c.44, s.31C requires that the auditor, accountant, or other municipal officer having
similar duties must certify that adequate funding in an amount sufficient to cover the total cost of
the change order has been made.  Change orders will not be processed or approved until this
certification is made on the face of the Change Order Form (PM-10 Attachment 1).

Payment of Change Orders:

Payment of all change orders shall be in accordance with the relevant provisions of
Massachusetts General laws, Chapter 30, Section 39G for non-building construction and Section
39K for building construction.

Payment of change orders shall be made in accordance with one of the following three
methods:

A. Existing unit prices as set forth in the contract; or
B. Agreed upon lump sum or unit prices; or
C. Time and materials

A. Payment for work for which there is a unit price in the contract:

Where the contract contains a unit price for work and the Engineer orders a change for work
of the same kind as other work contained in the contract and is performed under similar
physical conditions, the contractor may accept full and final payment at the contract unit
price(s) for the acceptable quantities.
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Policy Memorandum No. PM-10 – Change Orders (Con’t)

B. Payment for work or materials for which no price is contained in the contract:

If the Engineer directs, the contractor shall submit promptly in writing to the Engineer and
offer to do the required work on a lump sum or unit price basis, as specified by the Engineer.
The stated price, either lump sum or unit price, shall be divided so as to show that it is the 
sum of:

(1) The estimated cost of labor, plus
(2) Direct Labor Cost, plus
(3) Material and Freight Costs, plus
(4) Equipment Costs, plus
(5) An amount not to exceed 20% of the sum of items (1) through (4) for overhead and

profit, plus (if applicable),
(6) In the case of work done by a subcontractor an amount not to exceed 7 ½ %, for the

general contractor of the sum of items (1) through (4) for his overhead and profit, 
less, if applicable,

(7) Credits for work deleted from the contract. 
C. Payment for work on a time and materials basis:

Unless an agreed lump sum and/or unit price is obtained from above and is so stated in the 
change price, the contractor shall accept as full payment for which no other agreement is 
contained in contract, and amount equal to:

(1) The estimated cost of Labor, plus
(2) Direct Labor Cost, plus
(3) Material and Freight Costs, plus
(4) Equipment Costs, plus
(5) An amount not to exceed 20% of the sum of items (1) through (4) for overhead and

profit, plus (if applicable),
(6) In the case of work done by a subcontractor an amount not to exceed 7 ½ %, for the

general contractor of the sum of items (1) through (4) for his overhead and profit, 
less, if applicable,

(7) Credits for work deleted from the contract.

Explanation of items (1) through (7) as outlined in “B” and “C”:

(1) Labor – Only those workers employed on the project who are doing the extra work, including the
foreman in charge, are allowable.  General foremen, superintendents, or other supervisory 
personnel are considered to be included in the overhead markup as provided in items (5) and/or 
(6).  Hourly labor rates in excess of those as listed in the contract wage rates (Federal or State, 
whichever applies) require documentation.  As a minimum, an explanation and the appropriate 
copy of the certified payroll are required.
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Policy Memorandum No. PM-10 – Change Orders (Con’t)

(2) Direct Labor Costs - These costs are limited to those which are required in the contract
document.  Coverage in excess of the contract provisions, secured by the
contractor/subcontractor(s) at his option, are ineligible for financial assistance.  The following list  of
typical direct labor charges is provided for your assistance and is in no way intended to be
complete or all encompassing:

�x��Workman’s Compensation

�x��Federal/State: Social Security Tax and Unemployment Tax;

�x��Health, Welfare and Pension Benefits; (this cost is included in the wage rates appearing

in the Mass. Wage Rates of the contract specifications)

�x�� Liability Insurance: Bodily Injury;
Excess Umbrella;
Property damage;
Public Liability

�” Blasters Insurance )
)

�” Builders Risk Insurance )
) If applied to any required

�” Experience Modification Insurance ) direct labor costs.
)

�” Surcharges )

Following the Notice of Intent to Award, the Owner shall require the Low Bidder to submit the
percentage to be used for the Direct Labor Cost markup, along with the breakdown of how it is
calculated (this number shall be required and submitted to MassDEP before and Authorization to
Award is issued by DMS). This documented direct labor cost may be adjusted upon the
submission of new documentation which demonstrates both how and why it has changed.

(3)Material and Freight – Only those materials required as a result of the change order and
reasonable freight charges for delivery of same are allowable.
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Policy Memorandum No. PM-10 – Change Orders (Con’t)
(4) Equipment – Only the equipment required as a result of the change order is allowable.

Equipment rental rates shall be governed by the current Nielson/Dataquest Rental Rate bluebook
for Construction Equipment (the “Bluebook”).  In determining the rental rate the following shall
apply:

(a)For equipment already on the project – the monthly prorated rental rate by the hourly use  shall
be applicable;

(b)For equipment not on the project the daily rate, the weekly rate, or monthly rate will
prevail, whichever will prove to be most cost effective.  Small tools and manual
equipment are examples of costs not allowable under this item.  These costs are
considered to be included in the overhead markup as provided in items (5) and/or (6)
(1 month (normal use) = 176 hours)

(5) & (6) Overhead and Profit – All other costs not previously mentioned are considered to be
included in this item, be it for the general contractor or subcontractor(s).

(7) Credits – Work deleted, material and equipment removed from the contractor, stored and/or
returned shall be credited to the cost of the change order, less costs.

The Contractor shall furnish itemized statements of the cost of the work ordered and shall
give the Engineer access to all accounts, bills and vouchers relating thereto; and unless the Contractor shall
furnish such itemized statements, and access to all accounts, bills and vouchers, he shall not be entitled to
payment for any items of extra work for which such information is sought by the Engineer.  Deviations from  any
of the above will be reviewed for financial assistance on a case-by-case basis.

The change order will be prepared in such manner as to clearly separate Eligible and Ineligible Costs.
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CHANGE ORDER FORM

PM-10 Attachment 1  Page 1 of 2

SRF Number
Public Entity

Contract Number
Change Order Number

Contract Amount (As Bid)  $

Net Change in Contract Price (this change order)  $

Total Adjusted Contract Price (including this and all other change orders)  $

This change order extends the time to complete the work by calendar days.

The extended completion date is

This change order checked by

(Chief) Resident Engineer Date

This change order is requested by:

This change order is recommended by:

Consultant Engineer P.E. Number Date

The undersigned agree to the terms of the change order.

Contractor Date

Owner Date

Certification of Appropriation under M.G.L.  c.44, §31C: Adequate funding in an amount sufficient to

cover the total cost of this change order is available.

By:

Certification Officer (Auditor, accountant, treasurer) Date

Do not write below: this space reserved for STATE AGENCY APPROVAL

DEP/DMS spkg 2020-03-09
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CHANGE ORDER FORM    (Continued)

PM-10 Attachment 1            Page 2 of 2

Public Entity

SRF No: Contract No. Change Order No.

Contract Title:

Owner’s Name:

Owner’s Address:

Contractor’s Name:

Contractor’s Address:

Description of Change

Reason for Change
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PM-10 Attachment 2

(1) Labor

CALCULATION SHEET

Foreman 10 hrs @ $10.00/hr.        $      100.00
Engineer 10 hrs @     8.50/hr      85.00
Operator 10 hrs @     9.50/hr      95.00
Laborers 24 hrs @     7.00/hr   168.00

$448.00

(2) Direct Labor Cost (use the agreed upon Direct Labor Cost)

* (30)% of $448
* (Used for example purposes only)  134.00

(3) Materials & Freight

150 l.f. of 12” pipe @ $2.00/l.f.  $     300.00
15 v.f. precast SMH 1,700.00
Freight (slip # _____ Enclosed)   25.00

 2,025.00

(4) Equipment

1 Backhoe    10 hrs @ $80.00/hr  $     800.00
1 Truck-crane  10 hrs @ $100.00/hr 1,000.00

 1,800.00
Total (Items 1 through 4)       4,407.00

(5) 20% markup for Overhead, Profit

20% of $4,407  881.00

(6) 7 ½% markup for general contractor (if subcontractor is involved)

7 ½% of $4,407  331.00

(7)  Credits (deductibles)  -   323.00

Total Cost  $     5,296.00

Reminder:  Provide support documentation as necessary i.e. vouchers, correspondence,
Calculation, photographs, reports ………….
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POLICY MEMORANDUM NO. PM-11 UTILITY RELOCATION

The construction of treatment facilities, sewers, pumping stations, force mains and appurtenant work
can cause the relocation of utilities.  Costly relocation can sometimes be minimized by early communication  and
cooperation of the representatives of the municipality (owner) and the utilities.

Every possible effort should be made by the owner and each utility to establish the location of existing  utilities
in the vicinity of the proposed construction.  The owner or its consulting engineer should make every  reasonable
effort to design the proposed construction so that relocation of existing utilities is minimized
whenever possible.   If the proposed construction is in an area of many existing utilities or in an otherwise
critical area, the utilities are encouraged to mark the location of their existing utilities at the site during the
design phase of the project.

During the design phase of the project, the municipality should provide timely notice to all utilities
known or thought to have facilities in or proximate to the site of such future construction.

POLICY MEMORANDUM NO. PM-12 REFUNDABLE DEPOSITS FOR
PLANS AND SPECIFICATIONS

For each set of project plans and specifications provided, the owner may require a deposit in form of
cash or other appropriate security, in an amount sufficient to cover the costs of production of such plans and
specifications.

Upon return of the plans and specifications to the owner within a reasonable time and in good
condition, such deposit shall be refunded.

Actual mailing costs, if any, shall be borne by the party requesting such plans and specifications.

POLICY MEMORANDUM NO. PM-13 BID OPENING PROCEDURES

As a minimum, bid documents shall be reviewed/inspected for conformance to the following bid
opening procedure in the order presented below.  Failure to comply with any of these steps shall render the
bid non-responsive and upon determination of such non-responsiveness, such bid shall be rejected
immediately, set aside, and shall receive no further consideration.

Bid Opening Procedure

Step #1.  Timeliness – The bid must be filed at the place and within the time specified therefore in the
invitation to bid, and no bid shall be accepted after such time.  The time at which a bid is filed
should be time/date stamped or otherwise prominently noted on the bid;
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Policy Memorandum No. PM-13 – Bid Opening Procedures (Con’t)

Step #2.  Bid Security – Properly executed bid security, in the amount and terms specified in the invitation
to bid (equal to 5% of Base Bid or Highest Possible Amount considering all alternatives) shall be
placed in a seal envelope and attached to the outside of the envelope containing the bid at the time  of its
submission;

A.   Bid Bond

The Bid bond must be dated On or Before the Bid Date;
Issued by a Bonding Company Licensed in Massachusetts;
Accompanied by a Current Power of Attorney;
Signed by Surety;

B. Check

The Check must be a Certified, Cashiers or Bank Treasurer’s;
Dated On or Before the Bid Date;

Step #3.  Bid Signature – The bid and all accompanying documents so required shall be signed by the
bidder or its authorized representative before submission;

Step #4.  Addenda – All addenda shall be sent certified mail, return receipt requested, by the owner to all
individuals and organizations which have received plans and specifications and shall be mailed not  later
than five days prior to the date established for submission of bids.  All bidders shall include
with their bids written acknowledgement of receipt of all addenda, which acknowledgement may
be on a form provided therefore by the owner.

Alternates – Any Alternates shall be acknowledged.

Step #5.  Written Dollar Amounts – The total dollar amount of each bid shall be read, and the three lowest
bids shall be selected for further consideration.  The remaining bids shall then be set aside.  The
three apparent low bids shall be read to determine whether the unit price for each line item of
each bid has been written therein in words.  If it has not, such bid shall be rejected and shall
receive no further consideration.Bid amounts shall be consistent (words vs. numbers) and if
words and numbers differ, the words govern.  This procedure shall then be repeated with the
next apparent low bid until three are acceptable which have all the unit prices written in words, at
which time the lowest bid shall be announced as the apparent low bidder, and the bid opening
procedure shall be closed.

The Division recommends that this policy memorandum be included in all contract specifications
and that the owner’s evaluator(s) use the attached form (PM-13 Attachment 1) for bid opening procedures.

The Contractor’s Bid Opening Checklist also attached hereto, is for use by each contractor to
assure that his bid conforms with this policy memorandum.  It is recommended that the checklist (PM-13
Attachment 2) be included in information for bidders, or at the end of the bid proposal, or in some other
prominent part of the bid specifications
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FORM FOR BID OPENING PROCEDURES

(to be completed by the owner’s evaluator(s))

CONTRACT NO.: DATE:

CONTRACT NAME: BID OPENING TIME:
All non-responsive bids shall be rejected forthwith by the awarding authority upon determination of such bids’ non-responsiveness at the time bids are
opened and read.  Failure to comply with any one of the requirements shall render the bid non-responsive, and upon determination of such non-
responsiveness such bid shall be rejected and receive no further consideration.

A = Acceptable N-R = Non-Responsive (explain reasons on supplemental sheet & attach)

BIDDER 1.
TIMELINESS

2. BID
SECURITY

3. SIGNATURE 4.  ADDENDA
ALTERNATIVES

     WRITTEN
5.  DOLLAR

AMOUNTS

COMPLIANCE
(CIRCLE ONE)

1 YES NO

2 YES NO

3 YES NO

4 YES NO

5 YES NO

6 YES NO

7 YES NO

8 YES NO

9 YES NO
1
0 YES NO
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POLICY MEMORANDUM NO. PM-14 PAYMENT FOR ROCK EXCAVATION

There shall be in the contract documents a separate pay item for rock excavation.  For such purposes, “rock” shall  mean
igneous, sedimentary, metamorphic, and conglomerate rock, which for excavation must be drilled, blasted,  broken, or
ripped by power tools.  Boulders and concrete structures one cubic yard or greater, however removed,  are included
within this definition of rock for payment purposes.  At the option of the owner or his representative
a separate pay item for boulders, concrete structures, or concrete road base may be used.

Depth From Ground Surface
To Invert Pipe

Engineer’s plans and specifications shall establish pay limits below pipe and structures.

�x��See PM-14 Attachment 1 (typical cross section)

Payment width for depths over twenty feet (20’) shall be determined on a case-by-case
basis consistent with the foregoing chart.

The pay limit for rock removal outside proposed manholes shall commence one foot (1’) outside the widest
dimension of the structure of shall be the maximum connecting trench width, whichever is greater.

Payment depth for rock which is encountered in a trench shall be no less than three feet (3’) when removal
can be accomplished only by drilling and blasting or by use of jack (air or hydraulic) hammers.

Payment for rock removed, using the same or equal equipment as utilized for normal trench excavation,
shall be limited to the actual depth removed within the limits established by the contract documents.

Boulders encountered within the pay limits of excavation, whose volume is one cubic yard or greater, part
of which extends outside said limits shall be paid in accordance with the actual volume excavated.

Pay Width
(Nominal Pipe Diameter)

* 0 – 12’ 0-24” Over 24”

*  Over 12’ – 20’ 5’0”  D+3’0”

7’0” D+5’
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POLICY MEMORANDUM NO. PM-15 TRAFFIC POLICE

The reasonable costs for police details required for traffic control on a construction project which receives
financial assistance shall be considered as an eligible administrative cost.  A police detail item shall not be
included as a bid item in the contract documents.

“Police” as used in this memorandum includes local, county, capital, state, regular and auxiliary police.

Owner’s Responsibility

It shall be the owner’s responsibility to submit in writing the hourly rate of pay to be established for
detailed traffic police and each change in rate during the course of the project.  It is the owner’s responsibility to
arrange, document and pay for such police details.  The owner or its representative shall meet with the police
chief or other officer in charge of police detail duty to review contract needs.  The owner shall maintain a daily  record
of the following:

a. Officer’s name
b. Hours worked
c. Location of assignment
d. Hourly rate

POLICY MEMORANDUM NO. PM-16         DOCUMENTATION REQUIRED TO
SUBSTANTIATE CONTRACT QUANITITES

Unit Documentation required

Acres (A) Location, station, offset and calculations.
Location = Street right-of-way, etc;
Station = Point on Baseline;
Offset = Distance left or right of Baseline

Cubic Yard (C.Y.) Location, stations, widths, depths, calculations and
Cross sections as necessary

Each (Ea.) Location, station, and offset.

Gallon (Gal.) Location, stations, calculations (if appropriate) and delivery slips.

Hour (Hr.) Hours and location.

Linear Feet (L.F.) Location, stations, and offsets.

Month (Mo.) Location, period of time and calculations if applicable.
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1000 Foot Board Measure
(MFBM) Location, stations, offset, elevations, grade, and calculations.

Attach invoices where applicable.

Pound (Lb.) Locations, stations, and calculations (if applicable).  Attach
Delivery weight slips.

Square Feet (S.F.) Locations, stations and calculations

Square Yard (S.Y.) Locations, stations and calculations

Ton Locations, stations and calculations (if applicable).  Attach
Delivery weight slips.

Vertical Feet (V.F.) Locations, stations, elevations, and offsets.

Note:

1. All of the above, that apply must be submitted with a final payment request or change order as applicable.
2. Where in place measurement is not possible or practical, delivery slips may be used to substantiate quantities. 3.
 Change orders – See PM-10 in which some of the above may be applicable in justifying materials, equipment

and labor.
4. When necessary, itemized quantities must be separated into eligible and non-eligible units with separate

calculations to justify eligible costs.
5. Overruns and underruns of any specific item shall be explained with an appropriate sentence or paragraph.
6. On all quantities, units of payment shall be maintained at the project site and shall be updated daily so that

upon field inspection by the C.O.E., EPA or DMS, the quantities paid to date can be substantiated.
7. In the case of unforeseen conditions, photos should be submitted with the applicable item in addition to the

recommended documentation.
8. Documentation of units of payment shall be clearly legible and cross referenced to the applicable sheets of the record

drawings.
9. For record drawings policy, please see PM-4.

DMS Policies 1 through 16   Approved By:

Steven J. McCurdy
Division of Municipal Services



6050(WWTFP1)-3/22/2021 00500-41 CONTRACT

DWS POLICY 88-02
DEPARTMENT OF ENVIRONMENTAL PROTECTION

POLICY FOR REVIEW OF SEWER LINE/WATER SUPPLY PROTECTION

The Department of Environmental Protection seeks to protect existing and potential water supplies from the 
potentially negative effects of leaking sewer lines through the adoption of a Department policy on this subject.

The following restrictions will apply to new sewer construction statewide:

Gravel Packed Wells

~  Within the 400 foot radius protective distance around gravel packed wells, all sewer lines and
appurtenances are prohibited, unless they are necessary to eliminate existing and/or potential 
sources of pollution to the well.

Tubular Wells

~  Within the 250 foot radius protective distance around tubular wells, all sewer lines and appurtenances
are prohibited, unless they are necessary to eliminate existing and/or potential sources of pollution to 
the well.

Gravel Packed and Tubular Wells

~  Within a minimum radius of 2,640 feet or unless otherwise documented by an appropriate study
specifically defining the area of influence and approved by the Division of Water Supply, all sewer 
lines and appurtenances will be designed and constructed for maximum water tightness.

�| Force Mains or Pressure Sewers:  shall be tested at 150% above maximum operating pressure or 150
p.s.i. whichever is greater.  Testing shall conform to the requirements of the American Water works 
Association (AWWA) standard c 600.

�| Gravity Sewers:  shall be tested by approved methods which will achieve test results for infiltration or
exfiltration of less than 100 gallons/inch diameter/mile/24 hours.

�| Manholes:  shall be installed with watertight covers with locking or bolted and gasketed assembles.
Testing for infiltration/exfiltration shall conform to the same standards as the maximum allowed for 
pipes in the manhole as required for gravity sewers, indicated above.

�| Satisfactory test results for Force Mains, Manholes and Gravity Sewers shall be performed prior to the
expiration of the contractor’s one year guarantee period.

�| All pumping stations within this zone shall have standby power high water alarms telemetered to an
appropriated location that is manned at all times.  An emergency contingency plan must be developed 
by the owner and approved by the BWR.

�| A minimum of Class B bedding as defined by WPCF-MOP9 must be used for all piping.

�| Service connections (laterals and house connections) shall be rigidly inspected by the appropriate
municipal official.  Certified inspection reports shall be submitted to the BWR.
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Bedrock Wells

The above requirements are the same for bedrock wells, with the Department reserving
the right to require more stringent controls on a case-by-case basis.

Surface Water Supplies

~  Within 100 feet of all surface water supplies and tributaries all sewer lines and appurtenances are
prohibited except as required to cross tributaries or to eliminate existing or potential pollution to the
water supply.  In the latter case, watertight construction methods shall be use.

~  Tributary stream crossings shall employ watertight construction methods of sewer lines and manholes.
Watertight construction must extend 100 feet to either side of the stream.

~  Within 1,000 feet of surface water supplies and tributaries, all pumping stations shall have standby
power and high water alarms telemetered to an appropriate location that is manned at all times.  An
emergency contingency plan must be developed by the owner of the wastewater treatment facility and
submitted to the BWR for approval.

~  Beyond 1,000 feet and within the watershed of surface water supplies the Department may in specific
circumstances after review, require additional controls.

Potential Public Water Supplies

The above requirements also apply to potential public water supplies.

Baseline Date Requirements

Two (2) copies of an appropriately scaled map(s) shall be submitted to the Department which details the
proposed sewers and/or appurtenances and also includes the following:

(1)the location of all nearby existing or potential surface water supplies, tributaries thereto, and watershed
boundaries;

(2)the location of existing and potential public and municipal potable groundwater supply wells.
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The Department reserves the right to impose more restrictive measures than those contained in
this policy as deemed appropriate.

Definitions

�| Appurtenances – all attachments to sewer lines necessary for the transport and operation and
maintenance of

sewer lines, including manholes, pumping station, siphons, etc.

�| Area of influence – that area of an aquifer which contributes water to a well under the most
severe recharge

and pumping condition that can be realistically anticipated (i.e. pumping at the safe yield of
the well for 180 days without any natural recharge occurring).  It is bounded by the
groundwater divides which result from
pumping the well and by the contact of the edge of the aquifer with less permeable
materials such as till and bedrock.  At some locations, streams and lakes may form recharge
boundaries.

�| Potential public water supply – areas designated by communities for water supply purposes
where land has been set aside and Department approved pump tests conducted and surface
water supplies as defined below.

�| Surface Water Supply – Waters classified as Class A by the DWPC.

�| Public Water Supply Systems – as defined in 310 CMR 22.02 (DEP Drinking Water

Regulations).

�| Class B Bedding – as defined in WPCF Manual of Practice No. 9.

APPROVED:  (Signature on File)

Class B---First-Class Bedding – Class B bedding may be achieved by either of two construction

methods:

a. Shaped Bottom with Tamped Backfill.  The bottom of the trench excavation shall be
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shaped to conform to a cylindrical surface with a radius at least 2 in. (5 cm) greater than

the radius to the outside of the pipe and with a width sufficient to allow six-tenths of the

width of the pipe barrel to be bedded in fine granular fill placed in the shaped excavation.

Carefully compacted backfill shall be placed at

the sides of the pipe to a thickness of at least 12 in. (30 cm) above the top of the pipe.

Shaped trench bottoms are difficult to achieve under current construction conditions.

b. Compacted Granular Bedding with Tamped Backfill.  The pipe shall be bedded in
compacted granular material placed on a flat trench bottom.  The granular bedding shall
have a minimum thickness of one- fourth the outside pipe diameter and shall extend
halfway up the pipe barrel at the sides.  The remainder of the side fills and a minimum
depth of 12 in. (30 cm) over the top of the pipe shall be filled with carefully compacted
material.



Davis Bacon Act Requirements

The vast majority of SRF projects will be bid by Governmental Entities (i.e., Cities, Towns,
Authorities, Water Districts, Wastewater Districts). These projects must include the following
language in construction contracts:

I.3. Contract and Subcontract Provisions
I.4. Contract Provisions for Contracts in Excess of $100,000 (if applicable)
I.5. Compliance Verification

This language may be found on pages DB-3-DB-11.

In certain cases, SRF projects may be bid by non-Governmental Entities (i.e., private water
companies, private PWSs, etc.). These projects must include the following language in
construction contracts:

II.3. Contract and Subcontract Provisions
II.4. Contract Provisions for Contracts in Excess of $100,000 (if applicable)
II.5. Compliance Verification

This language my be found on pages DB-11-DB-21

Preamble

I. Requirements For Subrecipients That Are Governmental Entities:
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1. Applicability of the Davis- Bacon (DB) prevailing wage requirements.

2. Obtaining Wage Determinations.
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3. Contract and Subcontract provisions.
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4. Contract Provision for Contracts in Excess of $100,000.

,
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5. Compliance Verification
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